Bonneville Power Administration
Fish and Wildlife Program FY99 Proposal Form

How this form is structured

There areten mgjor sectionsto this form. Sections 1 through 5 are database-style fieds in which

specific information is being sought, so your input is restricted to the gray boxes below. The boxes

are pointers to indicate where to type; they will grow as you type more text, and they won't print
as gray boxesThese sections include: General Administrative Information; Key Words;

Objectives, Tasks and Schedules; Relationship to Other Bonneville Projects; and Budget.

In Sections 1 through 5, each fidd is briefly described on the form itsdlf, and for some fidds more
tips are shown in the status bar (bottom of the screen). For tables where more rows may be needed
than are provided, press Alt-R from within the table to add a row at the end.

Sections 6 through 10 accept a narrative format in which more open-ended questions are asked and
you may respond at length in paragraph form. Descriptions are provided on the form. These
sections include: Abstract, Description, Relationships to Other Projects, Personnd,
Information/Technology Transfer.

Steps to complete the form

1. First, read the Guiddines to Proposals.

2. Second, savethisform. For ongoing projects, use your project number.DOC (example:
8909900.DOC). For new proposals, use a filename other than BLANK.DOC, preferrably,
your agency acronym and your initials (example NMFSWS1.DOC).

3. PressTabto movetothefirst fidd (Title of Project), and start typing.

NOTE: When you exit the Project Title or Project Number fields, your screen may
display a “Header” box briefly. The form is updating itself, and will continue normally.

4.  Fill inall fidds (gray boxes) pressing Tab to advance from one field to the next. Then fill in

narrative input areas, pressing down arrow to advance.

Print the completed document.

Save the document to diskette and mail both paper and diskette to:

Bonneville Power Administration - EW
ATTN: ConnieLittle

FY 99 Proposals

P.O. Box 3621

Portland OR 97208-3621

oo

Call Jim Middaugh at the Northwest Power Planning Council (503) 222-5161 or (800) 222-3355
or email middaugh@nwppc.org if you have additional questions.

Proposals must be received to Bonneville by 5pm PST on Friday, January 23, 1998.
L ate proposals will not be reviewed for FY99 funding. Thisinformation will bethe
only material submitted for independent scientific review. It isessential that the
relevant information be provided completely but concisely.

Restor/Enhance Trout Creek @ Ashwood Phasell 1998 Funding
Page 0



Section 1. General administrative information

Title of project. 75 characters or less; do not include the contractor name or acronym;
use abbreviations if appropriate; start with action verbs, i.e., “Evaluate Coho...”, not
“Evaluation of Coho”.
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Bonneville project number, if an ongoing proj ect

Business name of agency, institution or organization requesting funding
Jefferson County Soil & Water Conservation District for Trout Creek Watershed Councilt

Business acronym (if appropriate) JCSWCD

Proposal contact person or principal investigator:
Name Marie Horn
Mailing Address 243 SW 3rd St
City, ST Zip Madras, Or 97741
Phone (541)475-3144
Fax (541)475-6793
Email address

Subcontractors. List other agencies or entities that wadlteive funding under this

project, either through sub-contracts managed by the project sponsor or, where multiple
agencies are involved as joint sponsors, through primary contracts managed by Bonneville.
If another entity will be responsible for the long term maintenance of the project, identify
them here.

List one subcontractor per row; to add more rows, press Alt-R from within this table

Organization Mailing Address City, ST Zip Contact Name

NPPC Program M easure Number (s) which this project addresses. Refer to 1994 Fish
and Wildlife Program as amended in 1995; NPPC stiifpmof this field and correct if
necessary; separate multiple measure numbers with commas.

Section 7 7.6,7.7

NM FS Biological Opinion Number(s) which this project addresses. If the project
relates to the Kootenai Sturgeon Biological Opinion, the NMFS Hydrosystem Operations
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Biological Opinion, or other Endangered Species Act requirements, enter the Action
Number and Biological Opinion Title.

Other planning document references. If the project is called for in the National Marine
Fisheries Service Shake River Salmon Recovery Plan, or in Wy Kan Ush Me Wa Kush
Wit, the Anadromous Fish Restoration Plan of the Nez Perce, Umatilla, Warm Springs and
Y akama tribes, in U.S. Forest Service or Bureau of Reclamation land management plans,
or inlocal area subbasin or watershed plans, or in other planning documents, provide the
name of the plan and reference citation where the need is identified.

If the project type is “Watershed” (see Section 2), reference any demonstrable
support from affected agencies, tribes, local watershed groups, and public and/or private
landowners, and cite available documentation.

Wy Kan Ush Me Wa Kush Wit , Trout Creek Assessment, Memorandums of Agreement:
Natural Resources Conservation Service , Oregon Dept. of F&W
Landowners,landmangers in Trout Creek

Subbasin. List subbasin(s) where work is performed. Use commas to separate multiple
subbasins. Coordination projects or those not affecting particular subbasins may omit this
field.

Trout Creek Watershed

Short description. Describe the project in a short phrase (less than 250 characters).

Give information that is not in the title. If possible start this field with an action verb
(protect, modify, develop, enhance, etc.) rather than a noun (this project protects). There
is room for a more detailed project abstract later in the narrative section, so please keep
this answer short.

Stablize Streambanks, Improve water quality/quantity

Section 2. Key words

For identifying and sorting, mark key words below that most specifically describe this
project. Under each heading (Programmatic Categories, Activities, Project Types), find
the one item that most applies to your project, and mark it with an X in the Mark column.
If other items in the same heading also apply, mark them with a plus sign or asterisk.

Programmatic

Mark  Categories Mark  Activities Mark  project Types

X Anadromous fish X  Construction X  Watershed

+  Resident fish O&M Biodiversity/genetics

+  Wildlife Production Population dynamics
Oceans/estuaries Research Ecosystems
Climate Monitoring/eval. Flow/survival
Other +  Resource mgmt Fish disease
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+  Planning/admin. Supplementation
Enforcement +  Wildlife habitat en-
Acquisitions hancement/restoration

Other keywords. If there are other key words that would help identify your project,
enter them below, separated by commas; example key words. DNA, stock identification,
life history, sampling, modeling, nutrient dynamics, predation, hydrodynamics, gas bubble
disease, disease names, hatchery-wild interactions, ecological interactions.

Steelhead , a candidate species for listing on the ESA

Section 3. Relationships to other Bonneville projects

Describe any interdependencies with other projects funded under the Fish and Wildlife
Program. Don't include general relationships to other projects, but target those that
depend on this project being funded, or vice versa. Thereisroom in Section 7 below to
comment on other relationships or to describe these more fully.

If you need more rows, press Alt-R from within this table.

Project # | Project title/description Nature of relationship
-9366 | NE Or. Screens/Passage Trout CreekWatershed plan
940200 | T.C. Habitat Restoration Trout Creek Watershed plan
9303000 | Buckhollow W.Enhancement Basin plan
9405400 | Bull Trout Studies C/NE Org. Stock status

Section 4. Objectives, tasks and schedules

This section has three parts: a) Objectives and tasks table, b) Objective schedules and
costs table, ¢) other schedule fields. Instructions for each part follow the headings.

Objectives and tasks

Briefly describe measurable objectives and the tasks needed to complete each objective.
Use Column 1 to assign numbers to objectives (for reference in the next table), and
Column 3 to assign lettersto tasks. Use Columns 2 and 4 for the descriptive text.
Objectives do not need to be listed in any particular order, and need only be listed once,
even if there are multiple tasks for a single objective. List only one task per row; if you
need more rows, press Alt-R from within this table.

Obj Task
1,2,3 | Objective a,b,c | Task
1 | decrease sedimentation a | stabilize stream banks
2 | Increase riparian vegetation b | willow & native vegeatation
3 | Improve wildlife habitat C inprove riparian areas
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Objective schedules and costs

Partition overhead, administrative, support, and any other common costs shared among
objectives. The percentages for all objectives should total 100%. Enter just the objective
numbers from Column 1 in the above table. Enter start and end dates for each objective
using the mm/yyyy format (e.g. 05/2002 for May, 2002).

If you need more rows, press Alt-R. Press Alt-C to calculate total.

Start Date End Date
Objective # mm/yyyy mm/yyyy Cost %
1 5/1998 4/1999 85.00%
2 5/1998 4/1999 15.00%

TOTAL 100.00%

Schedule constraints. Identify any constraints that may cause schedule changes.
Describe major milestones if necessary.
None foreseen

Completion date. Enter the last year that the project is expected to require funding.
1999

Section 5. Budget

This section has two tables: 1) FY 99 budget by line item, and 2) Outyear costs.
Instructions for each part follow the heading.

FY99 budget by line item

List FY'99 budget amounts for each category. If an item needs more explanation, provide
it in the Note column. |f the project uses PIT tags, include the cost ($2.90/tag). Press
Alt-C to calculate total.

[tem Note FY99
Personnel Project Manager $4,800
Fringe benefits
Supplies, materials, non-
expendable property
Operations & maintenance
Capita acquisitions or Camera: photo points (before & after $ 400
improvements (e.g. land, records
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buildings, major equip.)

PIT tags # of tags:

Travel Project manager $1,200

Indirect costs clerical support: telephone, copying, $2,400
postage, film/developing

Subcontracts Excavating, plantings, rock & placement $48,000

Other

TOTAL $56,800

Outyear costs

List budget amounts for the next four years, and the estimated percentage of those costs
for operations and maintenance (O& M).

Outyear costs FY 2000 FYO1 FYO02 FYO03

Total budget

O&M as % of totd

Section 6. Abstract

A condensed description to briefly convey to other fish and wildlife scientists, managers

and non-specialists the background, objectives, approach and expected results. In under

250 words, include the following:

a. Specific itemsin any solicitation being addressed

b. Overal project goals and objectives

c. Relevanceto the 1994 Columbia Basin Fish and Wildlife Program (benefit to fish and
wildlife)

d. Methods or approach based on sound scientific principles

e. Expected outcome and time frame

f.  How results will be monitored and evaluated

The Trout Creek Watershed Council is developing a long range plan to reduce
sedimentation, reduce temperature and increase water quantity and quality. This
will be accomplished by riparian restoration projects and working with private
landownersto improve livestock management and reduce the impact on riparian
vegetation.

Bank stabilization will be done by using bank doping, juniper and rock riprap
wherefeasible. Vegetation, utilizing willow plantings, established willows (with root
wads) and native plants, will be used to stabilize and enhance streambanks. The
improvements will be decreased sedimentation, improved water quantity and
quality, enhanced steelhead and redband trout habitat. The project isexpected to
be completed in May 1999.

The Trout Creek Council, JCSWCD and Oregon Dept. of Fish and Wildlife along
with private landowner s/landmanagers will be responsible for monitoring and
evaluating the project. Fundswill be solicited for monitoring and data recording.
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Section 7. Project description

This full description of the project should be in sufficient detail to include the following
information under headings a through g (maximum of 10 pagesfor entire project
description):

a. Technical and/or scientific background. The overall problem should be clearly
identified with background history and scientific literature review, if aresearch project.
Location should be specific, if relevant. Goals and objectives of the 1994 Fish and
Wildlife Program (FWP), NMFS Biological Opinion, or other plansin relation to the
proposed project should be stated and described in some detail. Indicate whether the
project mitigates losses in place, in kind, or if out-of-kind mitigation is being proposed.

Show how the proposed work is alogical component of an overall conceptual
framework or model that integrated knowledge of the problem. The most significant
previous work history related to the project, including work of key project personnel on
any past or current work similar to the proposal, should be reviewed. All work should be
adequately referenced and listed at the end of this field.

Trout Creek hasa history of flashinessthat leaves damaged riparian areasin its
wake. The flashiness hasresulted from timber harvest practices, erosion in the
headwaters, degraded riparian areas and juniper encroachment in the uplands.
After the 1964 flood, the Corps of Engineersplaced bermsin Trout Creek. There
have been resultant consequences from the bermswashing out and eroding. The
Corps has been contacted to participatein therestoration effortsin Trout Creek .
The goal of the Watershed Council and JCSWCD istorestore and revegetate the
riparian areasto develop a proper functioning watershed, with retention of water
being released dowly over a period of time. Therestoration goals are to stabilize
streambanks and revegetate the areas with native plants. The Watershed Council is
working with local landownerglandmanagersto improve livestock management
practicesto eliminate impact on riparian vegetation. The Oregon Dept. of F& W has
worked extensively in the Trout Creek areato restore and enhance steelhead and
redband trout habitat and increase production of same.

Jefferson County SWCD has a published Trout Creek Watershed Resources
Inventory and Problem Assessment. 1n 1984 the Dept. of F& W and twenty-one
landowners, with funding from BPA did a project that included 140 miles of
livestock fencing, 750 cu. yds of spawning gravel, 4,956 instream structures, 21,000
ft. of juniper riprap, 10 off-stream livestock water developments, 17 irrigation-pump
fish screensand 13 rotary fish screensfor irrigation diversion ditches.

Funding from the Governors Watershed Enhancement Board (GWEB), Bureau of
Reclamation and Corps of Engineersisalso being sought for thisproject. The
Bureau of Reclamation (BOR) funded an on-site evaluation of projects needed and
theresults will be forthcoming. The evaluation will be used by the Watershed
Council to develop a priority list. The Watershed Council is developing a Long
Range Plan and an Action Plan using these assessments, evaluations and studiesto
address uplands, riparian, grazing and timber issuesin the watershed.
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The positive benefits of thisrestoration will be to decrease sedimentation and
temperature. It will increase the fish spawning and rearing habitat for steelhead.

b. Proposal objectives. Specific, measurable objectives or outcomes for the project
should be presented concisely in anumbered list. Research proposals must concisely state
the hypotheses and assumptions necessary to test these. Non-scientific projects must also
state their objectives. Clearly identify any products (reports, structures, etc.) that would
result from this project. For example, an artificial production program may state the
species composition and numbers to be produced, their expected survival rates, and
projected benefits to the FWP. A land acquisition proposal may state the conservation
objectives and value of the property, the expected benefits to the FWP, and a measurable
god in terms of production. Methods and tasks (in heading e, below) are to be linked to
these objectives and outcomes (by number).

1. The proposed objectiveisto reduce sedimentation:
a. Bank stabilization will decrease sedimentation and improve fish spawning
and rearing grounds.
3. The proposed objectiveisto increase vegetation:
a. Plant willows ( a nativeto Trout Creek ) and vegetation
b. Bank stabilization structureswill be placed to capture sedimentation that
will increase the growth and stability of the vegetation and build up
banks.

C. Rationale and significance to Regional Programs. The rationale behind the
proposed project should be presented and project objectives and hypotheses related as
specificaly as possible to the FWP objectives and measures or to other plans. Y ou should
make a convincing case for how the proposed work will further goals of the FWP.
Relevant projectsin progress in the Columbia Basin and elsewhere should be listed and
discussed in relation to the proposed project. Arrangements should be identified and
documented for cooperation and synergistic relationships among the proposed project,
other project proposals, and existing projects. Any particularly novel ideas or
contributions offered by the proposed project should be highlighted and discussed.

Type here (provide answers in paragraph form)

The Trout Creek Watershed ispart of the Middle Deschutesdrainagein the
DeschutesBasin. Thereisa Deschutes Basin group that the watershed Councils
and JC SWCD participatesin. The goal of these groups areto have a Basin wide
approach to water shed health.

d. Project history (for continuing projects). If the project is continuing from a
previous year, the history must be provided. This includes projects that historically began
as a different numbered projects (identify number and short title). For continuing
projects, the proposal primarily will be an update of this section. List the following:

- project numbers (if changed) - adaptive management implications
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- project reports and technical papers -  years underway (see attached spreadsheet)
- summary of major resultsachieved - past costs (see attached spreadsheet)

Type here (provide answers in paragraph form) N/A

e Methods. How the project isto be carried out based on sound scientific principles

should be described (thisis applicable to all types of projects). Include scope, approach,

and detailed methodology. If methods are described in detail in another document,

summarize here and cite reference. The methods should include, as appropriate, but not

be limited to such items as:

- tasksassociated specifically with objectives

- critical assumptions

- description of proposed studies, experiments, treatments or operations in the sequence
that they are to be carried out

- any special animal care or environmental protection requirements

- any risksto habitats, other organisms, or humans

- judtification of the sample size

- methods by which the data will be analyzed

- methods for monitoring and evaluating results

kinds of results expected

Each proposer should compl ete the methods section with an objective assessment of
factors that may limit success of the project and/or critical linkages of the proposal with
other work (e.g., a smolt monitoring program, etc.).

Type here (provide answers in paragraph form)

The projectsin Trout Creek will be coordinated effortsto bring a continuity to
restored/enhanced sectionsin theriparian areas. BPA hasinvested funding for
previous projects for fencing, streambank stabilization and vegetation. The
proposed project will add one fourth of a mileto thiscontinuity. Thesiteisa highly
eroded bank and the proposal isto reshapethe bank with material found at the site
and to utilize established willows, by using the whole plant/rootwad to stabilize the
bank. The bank will be reshaped and replanted, keeping in mind the natural
meander of the creek. The Dept. of F& W isworking with the Council for placement,
design and critical timing for fish protection. The Bureau of Reclamation finished
an on-site evaluation of some of the major concerns of the landowners. Thissite was
a high priority. Thelandowner doesnot grazethisriparian area, he hasleased some
of thisland to upland bird hunters.

The critical assumptionsare that with thisrestoration effort, sedimentation will be
reduced, fish habitat will improve and water temperature will decrease.
Landowners, ODFW, Trout Creek Watershed Council and Jefferson County Sail
and Water Conservation District will be responsible for monitoring and evaluating
theresults.

Resultsfrom projectsin the Trout Creek Watershed will be gathered and complied
into a usable data base.
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f. Facilitiesand equipment. All mgjor facilities and equipment to be used in the
project should be described in sufficient detail to show adequacy for the job. The proposal
should indicate whether there are suitable (based on contemporary standards) field
equipment, vehicles, laboratory and office space and equipment, life support systems for
organisms, and computers, for example. Any special or high-cost equipment to be
purchased with project funds should be identified and justified. Reference to other
proposals is allowed but note that limitations of those proposals could effect the
evaluation of the ones citing them.

Type here (provide answers in paragraph form)

The project will be facilitated and administered by the Jefferson County Soil &
Water Conservation District and will furnish space/computer use and clerical
assistanceto the project manager.

M ajor equipment for excavating and rock placement will be sub-contracted.
MadrasHigh Forestry and Vo-Ag classes and Middle School studentswill be
contacted for volunteersto assist with the vegetative plantings.

Corps may furnish equipment for any of the project that will involve the Corps.

g. References. (Not included in 10-page limit for this section.) Provide complete
citations to all publications referred to in Sections 6a-f. List in order: author(s), date, title,
report number, publisher or agency, location. References will not be read by reviewers; the
substance of any reference should be described in the text and the source cited. Sample
citation:
Rondorf, D.W., and K.F. Tiffan. 1997. Identification of the spawning, rearing and
migratory requirements of fall chinook salmon in the Columbia River Basin. Annual
Report 1995. DOE/BP-21078-5, Bonneville Power Adminsitration, Portland,
Oregon.

Type here (provide answers in paragraph form)

Section 8. Relationships to other projects

Indicate how the project complements or includes collaborative efforts with other projects;
put the work into the context of other work funded under the FWP. If the proposed
project requires or includes collaboration with other agencies, organizations or scientists,
or any special permitting to accomplish the work, such arrangements should be fully
explained. If the relationship with other proposals is unknown or isin conflict with
another project, note this and explain why.

Thisis not intended to duplicate the Relationships table in Section 3. Instead, it allows for
more detailed descriptions of relationships, includes non-interdependent relationships, and
includes those not limited to specific Bonneville projects.
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Type here (provide answers in paragraph form)

In 1985 BPA funded a project in Trout Creek through the Oregon Dept. of Fish &
Wildlifefor riparian restoration/enhancement. The ODFW has continued to
enhance this project with Access & Habitat (A& H) and Restoration and
Enhancement (R& E) program funds.

The Corps of Engineers has been contacted concerning the erosion and washout of
bermsthey placed in Trout Creek in 1965.

Private land owners and land managers are working with and serve on the Board of
Directors of the Trout Creek Watershed Council. ThisWatershed Council is
developing an Action Plan to address all issues of concern found in the water shed.
Natural Resources Conservation Serviceis developing new or up-dated resource
management plans that will identify concerns for the “Environmental Quality
Incentive Program” (EQIP) for landowners in Trout Creek. The JCSWCD has
hired a resource management planner for additional resource management plans.
Once these plans are developed they will be used as a basis to implement projects in
the watershed that will compliment each other for a whole-watershed health
approach.

Ochoco Lumber and other private timber managers are working with the
Watershed Council to address timber harvest management plans. US Forest
Service, Oregon Dept oforestry and ODFW serves as an advisor to the Council.
Members of the Council are also members of the Cattleman’s Association and will
advise on livestock management concerns.

The Watershed Council, along with the JCSWCD will act as a catalyst to bring
together concerned landowners/landmanagers and agencies to work towards
building Trout Creek into a proper functioning condition watershed with economic
benefits to landowners, landmanagers, with improved habitat for fish/wildlife.

Section 9. Key personnel

Include names, titles, FTE/hours, and one-page resumes for key personnel (i.e. principal
investigator, project manager), and describe their duties on the project. Emphasize
qualifications for the proposed work. Resumes should include name, degrees earned (with
school and date), certification status, current employer, current responsibilities, list of
recent previous employment, a paragraph describing expertise, and up to five recent or
especialy relevant publications or job completions.

Type here (provide answers in paragraph form)

Project Manager:

Marie Horn, Watershed Coordinator.

Marie also works as anOffice Manager for the JCSWCD.

Current responsibilities are to administer all funding, record keeping, payroll, grant
applications and reports due, for project updates and completion.

She works as Office Manager and Watershed Coordinator until a full-time
Coordinator will be needed.
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Marieishired and supervised by the Jefferson County SWCD and gets daily
direction and supervision from the Resource Conservationist of Natural Resource
Conservation Service.

Marie will work closely with Tom Nelson, ODFW (Trout Creek Project), who has
extensive experience with fish & wildlife projectsin Jefferson County.

Marie workswith the Trout Creek Watershed Council to develop priority areas and
Action Plansto addressthe concernsuniqueto Trout Creek.

Marie has 25 year s experience.

Asa Watershed Coordinator she has contact and sharesinformation with various
agencies, other Watershed Coordinators, ODFW, NRCS, ODA, Oregon Trout, and
agencies/organizations concerned with conservation effortsin water sheds.

Asa Watershed Coordinator and SWCD Office Manager, Marie has accessto
information, project types and results of watershed restoration efforts on-goingin
BuckHollow by Ron Graves. The efforts being made there arethe desires by the
Trout Creek watershed Council toimmulate for Trout Creek.

Section 10. Information/technology transfer

How will technology or technical information obtained from the project be distributed or
otherwise implemented? Methods can include publication, holding of workshops,
incorporation in agency standards or facilities, and commercialization.

Type here (provide answers in paragraph form)

Information will be shared by promoting the efforts of Watershed Council in
Jefferson County. Public tours of projectswill be scheduled. The OSU Extension
Service has an educational project that will teach school age children and young
adults about watershed projects and keeping water sheds healthy. JCSWCD will
coordinate public tourswith this educational outreach project.

The Watershed Coordinator shares and gathersinformation among Water shed
Councilsand Coordinators. Public newsitemson projectswill be published.
Workshopsfor the public, landownersand agencieswill be developed that will
teach and show a Proper Functioning Condition (PFC) watershed. All of the
proposed projectswill be working towardsthis goal.

Congratulations!

Thank you for completing the FY 99 Proposal Form. Please print and save thisfile to
diskette, and mail both to the address shown at the top of this document. To ensure a
thorough review of your proposed work, this form will be screened for completeness. If it
is not complete, it may be returned to you with arequest for additional information.
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